

Supply Opportunities for FY2018

Project Title	Project Location	Anticipated Advertisement	Acquisition Plan (Set Aside)	Solicitation Type
14" Pump & Controller	Regional	TBD	SB	RFP
ATV (Equal to Polaris 500)	JW Flannagan Dam, Haysi, VA	3rd Qtr FY18	SB	RFP
ATV (Equal to Polaris 800)	JW Flannagan Dam, Haysi, VA	3rd Qtr FY18	SB	RFP
Communications Tower Support Pre-Fab Bldg	Beech Fork Lake, Lavalette, WV	3rd Qtr FY18	SB	RFP
Electric Mule	Alum Creek Lake, Lewis Center, OH	3rd Qtr FY18	SB	RFP
Electronic Upgrade to M/V's Eddy & Merrill	Regional	1st Qtr FY18	SB	RFP
Fabrication of Galvanized Beams	Belleville Dam, Reedsville, OH	1st Qtr FY18	SB	TBD
Hand, Power, & Hydraulic Tools	Regional	1st Qtr FY18	SB	RFP
Hydraulic Cylinder Stand Materials	London & Marmet Locks & Dams, WV	3rd Qtr FY18	SB	RFP
Hydraulic Equipment	Regional	TBD	SB	RFP
Infrared Heaters for Shop	Alum Creek Lake, Lewis Center, OH	1st Qtr FY18	SB	RFP
Mattress Bulkhead	Beech Fork Lake, Lavalette, WV	TBD	SB	RFP
MIPEG - Monallo III Load Indicator	Regional	1st Qtr FY18	SB	RFP
Mobile Crane Replacements	Paintsville Lakes, KY	2nd Qtr FY18	SB	RFP
O/H Crane Electric Chain Hoist w/ Motor Driven Trolley	Winfield L&D, Red House, WV	TBD	SB	RFP
Office Furniture	ACE-IT	TBD	SB	GSA
Parts for Bulkhead Valve Modifications	Kanawha River Locks & Dams	TBD	SB	RFP
Patrol Boat	Grayson Lake, Grayson, KY	3rd Qtr FY18	SB	RFP
Radar System Equip for Boat	Racine L&D, Letart, WV	TBD	TBD	RFP
Replace Complex Generator	Dover Dam, Dover, OH	TBD	TBD	RFP
Replace Emergency Gate Guides	Atwood Lake, Mineral City, OH	TBD	SB	RFP
Replace O/H Hoist Block & Hook	Mohicanville Dam, Lakeville, OH	TBD	SB	RFP

This information is provided to serve as a reference for potential contracting opportunities within the Huntington District. This information is subject to change without notice.

Supply Opportunities for FY2018

Project Title	Project Location	Anticipated Advertisement	Acquisition Plan (Set Aside)	Solicitation Type
Selective Withdraw Panels	Atwood Lake, Mineral City, OH	TBD	SB	RFP
Sign Frames	Belleville Dam, Reedsville, OH	TBD	SB	RFP
Sluice Gate Assy	Paint Creek Lake, Bainbridge, OH	1st Qtr FY18	Unrestricted	RFP
Storage Area Material for Needle Dam	Marmet L&D, Marmet, WV	3rd Qtr FY18	SB	RFP
Trash Boom	R.C. Byrd L&D, Gallipolis Ferry, WV	TBD	SB	RFP
Water Heaters for Campground	Summersville Lake, Summersville, WV	3rd Qtr FY18	TBD	RFP
Wire Rope	Greenup Dam, Greenup, KY	TBD	SB	RFP

This information is provided to serve as a reference for potential contracting opportunities within the Huntington District. This information is subject to change without notice.